

IT PROJECT AGREEMENT

PROFESSIONAL SERVICES & SOFTWARE DEVELOPMENT CONTRACT

PROJECT NAME	CUSTOMER
Integrated Restaurant Ordering System	Gourmet Dining LLC
DEVELOPMENT TEAM	EXECUTION DATE
BOOST	September 15, 2026

1. PROJECT PURPOSE

The purpose of this project is to develop an integrated IT system that addresses and resolves operational bottlenecks in table management, menu updating, and order processing for the Customer, thereby optimizing overall restaurant workflow efficiency and throughput.

2. PROJECT SCOPE

The Development Team will engineer and deploy the following core functions:

- Customer Ordering Portal:** Digital menu browsing and table-based direct ordering portal.
- Kitchen Display System (KDS)** Real-time order transmission directly to kitchen monitors.
- Operational Dashboard:** Dedicated role-based control panels for managers, servers, and kitchen staff.
- Financial & Reporting Module:** Automated bill calculation, order summary, and basic business reporting.

* Any feature, integration, or service not explicitly specified above is considered outside the current scope of work.

3. KEY CUSTOMER REQUIREMENTS

- High-Speed Synchronization:** Sub-second order status updates between dining floor terminals and kitchen displays.
- Role-Based Access Control:** Granular permissions management for different personnel (Manager, Waitstaff, Chef).
- Business Intelligence:** Exportable daily sales statistics and item-level menu performance metrics.

4. PROJECT DELIVERABLES

1. Web Application Platform Full Restaurant Order & Operations Platform.	2. Database Architecture PostgreSQL Production Database Schema.
3. Project Documentation Complete Technical System Specifications.	4. Business Models (BPM) End-to-End Business Process Diagrams.
5. Use Case Diagrams Detailed Functional Scenario Mapping.	6. ERD & SQL Scripts Entity Relationship Diagram, DDL & DML Scripts.

5. SCHEDULE & RESPONSIBILITIES

Project Timeline: September 22, 2026 – November 30, 2026

CUSTOMER RESPONSIBILITIES

- Articulate business requirements and goals clearly.
- Provide necessary access, data, and information.
- Review deliverables and provide prompt feedback.

DEVELOPMENT TEAM RESPONSIBILITIES

- Analyze business requirements and design architecture.
- Develop, test, and implement system modules.
- Maintain continuous communication throughout.
- Deliver all agreed artifacts on schedule.

6. BUDGET & PAYMENT TERMS

The total agreed fixed price for the project is **\$12,500 USD**. This covers all services and deliverables detailed in Sections 2 and 4.

MILESTONE PHASE	DESCRIPTION / TRIGGER	AMOUNT (USD)
Initial Deposit (30%)	Payable upon agreement execution prior to project kickoff.	\$3,750
Mid-Project (40%)	Payable upon delivery of Database Schema, BPM, and ERD.	\$5,000
Final Acceptance (30%)	Payable upon full system delivery, testing, and sign-off.	\$3,750

7. PROJECT SCOPE CHANGES

In the event that the Customer requests significant changes to system requirements or project scope, both parties agree to discuss, document, and approve the requested alterations, including impacts on cost and schedule, before implementation begins.

8. AGREEMENT & SIGN-OFF

By signing below, both Customer and Development Team agree to act in good faith and perform their respective obligations to ensure successful project completion.

FOR CUSTOMER (GOURMET DINING LLC&

Name: Jane Doe



SIGNATURE / DATE: SEPTEMBER 15, 2026

FOR DEVELOPMENT TEAM (AUTHORITIES&

Team Leader: Akbarjon



SIGNATURE / DATE: SEPTEMBER 15, 2026